
t.nvi ro-Chen CorporatIon
Statement of Work

Background

The Environmental Conservation and Chemical Corporation (Enviro-Che-1!)
Superfund site 1s a foraer che>i1cal recycling center in Zionsville,
Indiana* about IT .illes northwest of Indianapolis. The site occupies 5.5
acres next to Northsid,* Sanitary Landfill.
When ordered to close down in May 1932, Enviro-Chfrn was litter.*! with
over 30,000 drums of paint and solvent wastes, about 1.5 million gallons
of contaminated water, and a number of storage tanks and drums, containing
about 300,000 gallons of toxic chemicals. A number of removal actions
have beer done on the site to reduce the surface contamination.

Scope of Work

Beeaus? the enforcement history of this site is complex, there exists
several sets of PRPs. The contractor will organize the files for these
PRPs, and will prepare a transactlonal data base of site records.

Coupletion

Expected completion date will be 9/1/85.

Deliverables

A file will be prepared for each PRP containing all Invoices, receipts,
and other documentation for that PRP. Each file will have a colored dot
(or some other form of demarcation) near the na;ie signifying to which
group of PRP's they belong: Settling defendants (254 PRP's); non-settling
defendants (26 PRP's); non-settling non-defendants (40 PRP's); new 1 (53
PRP's identified April 1984); and new 2 (118 PRP's Identified July 19«4).
These files will be arranged alphabetically by PRP name, and are due by
the completion date. There are approximately 12 boxes of files to be
sorted and arranged.

A transactional bas« data .*ill be prepared listing each PRP alphabetically,
the group of PRPs to which they belong, and the date, hauler, volume,
waste description, etc. for each transaction. Four copies of the trans-
actlonal data base and the computer disk or ;1is'<> containing the infor-
mation are also due by the completion date.

Level of Effort

The estimated level of effort for this project Is 50T technical labor
hours.

Travel

There are no travel r^jirements anticipated for this project.

Schedule

Du« Date

Completed Files and Transactional September 1,



Envi ro-Chen Corporation
Statement of Work

Hackground t
;

The Environmental Conservation and Chemical Corporation (Env1ro-Chem)
Superfund site Is a former chemical recycling center 1n Zlonsville,
Indiana, about 10 miles northwest of Indianapolis. The site occupies fi.5
acres next to Northslde Sanitary Landfill.

Uhen ordered to close down 1n May 1982, Enviro-Chem was littered with
over 30,000 drums of paint and solvent wastes, about 1.5 million gallons
of contaninated water, and a number of storage tanks and drums, containing
about 300,000 gallons of toxic chemicals. A number of removal actions
havp beer done on the site to reduce the surface contamination.

Scope of Hork

Because the enforcement history of this site 1s complex, there exists
several sets of PRPs. The contractor will organize the files for these
PRPs, an<l will prepare a transactional data base of site records.

Completion

Expected completion date will be 9/1/H6.

Deliverables

A file will be prepared for each PRP containing all Invoices, receipts,
and other documentation for that PRP. Each file will have a colored dot
(or some other form of demarcation) near the name signifying to which
yroup of PRP's they belong: Settling defendants (254 PRP's); non-settling
defendants (26 PRP's); non-settling non-defendants (40 PRP's); new 1 (53
PRP's identified April 1984); and new 2 (118 PRP's Identified July 1984).
These files will be arranged alphabetically by PRP name, and are due by
the completion date. There are approximately 12 boxes of files to be
sorted and arranged.

A transactional base data will be prepared listing each PRP alphabetically,
the group of PRPs to which they belong, and the date, hauler, volume,
waste description, etc. for each transaction. Four copies of the trans-
actional data base and the computer disk or disks containing the Infor-
mation are also due by the completion date.

Level of Effort

The estimated level of effort for this project Is 500 technical labor
hours.

Travel

There are no travel requirements anticipated for this project.

Schedule A017&93

Deliverable Due Hate


